

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for civil works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said n

Republic of the Philippines
CIVIL WORKS BID-OUT

Province, City or Municipality: Dapitan City
1st Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1.	2020-03-09-001	Concreting of Access Road going to Resettlement Site, Sulangon, Dapitan City	2,700,000.00	Sulangon, Dapitan City	Crizel Const'n. & Concrete Products	Dipolog City	2,300,091.50	18-Feb-20	55 Calendar Days (From April 22, 2020)
2.	2020-03-09-002	Concreting of Shoulder along Talisay-Sinonoc Road, (1.0m Both sides) Talisay, Dapitan City	2,000,000.00	Talisay, Dapitan City	Crizel Const'n. &	Dipolog City	1,886,479.50	18-Feb-20	45 Calendar Days (From April 22, 2020)
3.	2020-03-09-003	Construction of Multi-Purpose Bldg. (garage) Government Center, Dapitan City	2,000,000.00	Dapitan City	D Nine Builders & Electrical Supply	Polo, Dapitan City	1,732,621.60	18-Feb-20	45 Calendar Days (From April 14, 2020)
4.	2020-03-09-004	Completion of Heritage Center, Sta. Cruz, Dapitan City	1,000,000.00	Sta. Cruz, Dapitan City	D Nine Builders & Electrical Supply	Polo, Dapitan City	947,456.35	18-Feb-20	60 Calendar Days (From April 14, 2020)
		x-x-x							

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


CECILIA N. JUMAWAN
BAC Chairman


ENGR. GERRY P. ICAO
BAC Member


ENGR. NONITO A. MALACAT
BAC Member


JOSEPH ALVIN MAGOLONG
Vice Chairman


ENGR. ROEL P. GALANIDO
BAC Member