

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for civil works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said n

Republic of the Philippines
CIVIL WORKS BID-OUT

Province, City or Municipality: Dapitan City
4th Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid		Bidding		Contract
							Amount		Date	Duration	
1.	2019-09-13-011	Road Improvement with Sectional Concreting/Drainage Canal along Road no. 21	4,000,000.00	Dawo, Dapitan City	Crizel Const'n. & Concrete Products	Dipolog City	3,954,315.90		29-Aug-19	130 Calendar Days (From October 10, 2019)	
2.	2019-10-08-012	Construction of Drainage Canal along Road No. 18, (Section B)	2,000,000.00	Barangay Banonong, Dapitan City	Crizel Const'n. & Concrete Products	Dipolog City	1,901,728.95		17-Sep-19	120 Calendar Days (From November 04,2019)	
3.	2019-10-08-013	Repair of Spillway/Construction of Box Culvert	1,250,000.00	Barangay Aseniero, Dapitan City	Crizel Const'n. & Concrete Products	Dipolog City	1,201,332.20		17-Sep-19	102 Calendar Days (From November 04,2019)	
4.	2019-10-08-014	Construction of Drainage Canal along Road No. 20 & Road No. 27	4,200,000.00	Barangay Banonong, Dapitan City	Crizel Const'n. & Concrete Products	Dipolog City	4,051,822.45		17-Sep-19	150 Calendar Days (From November 04,2019)	
5.	2019-10-08-015	Construction/Installation of Water Pipeline to City Housing Project/Resettlement Site	1,950,000.00	Barangay Sulangon, Dapitan City	Crizel Const'n. & Concrete Products	Dipolog City	1,872,687.00		17-Sep-19	54 Calendar Days (From November 04,2019)	
6.	2019-10-08-016	Proposed Improvement of Dapitan City Plaza	15,532,307.00	Dapitan City	Crizel Const'n. & Concrete Products	Dipolog City	15,528,220.50		17-Sep-19	225 Calendar Days (From November 14,2019)	
7.	2019-10-15-017	Construction of Drainage Canal Purok Naga, Barangay Ba-ao	380,000.00	Barangay Ba-ao, Dapitan City	Crizel Const'n. & Concrete Products	Dipolog City	345,880.00		3-Oct-19	38 Calendar Days (From November 14,2019)	
8.	2019-10-08-018	Concreting of Sto. Niño - Karang Barangay Road	2,000,000.00	Barangay Sto. Niño, Dapitan City	Silliman Avenue Construction & Supply	Casa Rivera, Libertad Butuan City, Agusan del Norte	1,969,427.68		3-Oct-19	50 Calendar Days (From November 25,2019)	
		X-X-X									


... that we have reviewed the contents and hereby attest to the veracity and correctness of
data or information contained in this document

MS. CECILIA N. JUMAWAN
BAC Chairman



ENGR. GERRY P. ICAO
BAC Member

ENGR. NONITO A. MALACAT
BAC Member



MR. JOSEPH AWIN N. AGOLONG
Vice Chairman



ENGR. ROEL P. GALANIDO
BAC Member